## **List of Clarifications for:**

## **Procurement of**

Design – Build and Take-Over of Chinti - Tvalivi Road Section Rehabilitation (km 6 - km 15) of Jinvali – Barisakho – Shatili Road under

**Output - and Performance-based Contracting (OPRC) Methodology** 

ICB No: SLRPIII/CW/NCB-20			
#	Question	Clarification	
	Pre-Bid Meeting (21.10.2016)		
1	For what period of time should be the Bid-Securing Declaration?	According to ITB 19.1: The Bidder shall furnish a bidsecuring declaration.  The Bid-Securing Declaration shall be for the following period of time: 1 year starting on the date of the bid	
		opening stated in ITB 25.1.  Bidders are reminded that the format of the Bid-Securing Declaration should be in accordance with the form of Bid-Securing Declaration included in Section 4.	
2	How will be the rehabilitation works paid?	According to Particular Conditions, Clause 44.2: The Contract price for rehabilitation Works shall be paid according to work progress as follows:  • Road Construction - paid by each two-kilometer section completed (except of Road Signage, Marking & Furniture);  • Bridges - paid for each bridge completed;  • Road Signage, Marking & Furniture – paid for every two kilometer section completed;  In the event of minor outstanding works related to Road Construction and/or Bridges, payment for respective two-kilometer section and/or each bridge completed will be made with a 10% reduction – releasable when all outstanding work is complete.  Payment for Road Signage, Marking & Furniture will be made only after fully completing any two kilometer section.	
		The payments for Rehabilitation Works shall be made based on the work outputs satisfactorily completed in conformity with the Specifications as measured by the Contractor and verified by the Project Manager.	
3	Who will accept the performed works under the Contract?	The Employer will appoint a Supervision consultant as "The Project Manager" who will accept the performed works.	
4	Which insurances should be delivered and maintained during the performance of the Contract and what should be the insurance ceiling amounts?	According to Particular Conditions, Clause 35.1: The Contractor shall take out and maintain in effect the following insurances in the sums and deductibles shown below:  (a) Professional indemnity insurance for design liability Covering 110% of the contract value  (b) Loss of or damage to the Plant and Materials Covering loss or damage occurring prior to Completion. An	
		amount equal to the estimated cost of the Plant and Materials and their transportation cost to the site shall be	

		insured.
		(c) Third Party Liability Insurance
		Covering bodily injury or death suffered by third parties
		(including the Employer's personnel) and loss of or damage
		to property occurring in connection with Works and Services
		for not less than GEL 500,000.00
		(d) Automobile Liability Insurance
		Covering use of all vehicles used by the Contractor or its
		Subcontractors (whether or not owned by them) in
		connection with the execution of the Contract with a
		minimum coverage of GEL 50,000.00 per vehicle
5	Is it possible to extend the contract completion	The time extension is possible in accordance with sub-clause
	period due to the bad weather conditions?	64.1 of the Particular Conditions of Contract.
6	Is it possible to consider the specific experience	Yes, it will be considered to meet the requirement (i) 2.4.2
	from the contracts not completed by the bid	(a) Specific Experience in case the contract has been
	submission deadline?	successfully and substantially completed (ii) 2.4.2 (b)
		<b>Specific Experience</b> in case if experience is confirmed by
		the IPC or other equivalent document;
7	What if the contractor encounters the utilities in	All the utilities that are necessary to relocate, replace or
	the project area during the performance of the	reroute should be considered in Detailed Design that will be
	contract? Who will be responsible to manage	prepared by the Contractor. The Contractor will be
	this issue?	responsible to work closely with any utility company having
		their infrastructure within the project area with necessary
		assistance from the Employer as the case may be.